

**KINGDOM OF CAMBODIA
NATION RELIGION KING**



**MINISTRY OF RURAL DEVELOPMENT
PROJECT MANAGEMENT UNIT**

**RURAL ROADS IMPROVEMENT PROJECT III (RRIP-III)
EDCF LOAN No. KHM-24**

Subject: Notification of the Results of Consulting Services for Consulting Services for Detailed Design, Procurement Assistant, and Construction Supervision.

The Project Management Unit of the Ministry of Rural Development notifies the results of consulting services for Detailed Design, Procurement Assistant, and Construction Supervision: The Rural Roads Improvement Project III (RRIP-III), Contract is made the 25th day of the month of February 2020 as follows:

I. Name of Firms and Evaluated Score

No	Bidder		Score	Ranking
	Name	Country		
1	Seoyoung Engineering Co., Ltd	Korea	90.92	1
2	Sambo Engineering Co., Ltd	Korea	89.96	2
3	Dasan Consultants Co., Ltd	Korea	89.16	3

II. Name of bidders whose bids were rejected and the reasons for their rejection

The Bid of Pyunhwa Engineering Consultant Ltd (PEC) & Yooshine Engineering Corporation was declared as non-responsive to the ITB Clause 1.10 and 4.6 of the Issued RFP and in reference to EDCF's letter No.KHM-24/119-4685 dated 23 October 2019.

III. Name of the Winning Bidder, Price, Duration and Summary Scope of the Contract Awarded.

Signed Contract Dated	Winning Bidder	Contract Price (KRW)	Contract Duration	Summary Scope of Works
25 Mar 2020	Seoyoung Engineering Co., Ltd in JV partner with DOHWA Engineering Co., Ltd and in sub-consultant with SIERRA E&C Co., Ltd	4,933,908,000 (Equivalent to US\$ 4,200,000)	41 Months	Detailed Design, and Construction Supervision Procurement Assistant,