

**KINGDOM OF CAMBODIA  
NATION RELIGION KING**



**MINISTRY OF RURAL DEVELOPMENT  
RURAL ROADS IMPROVEMENT PROJECT III  
ADB Loan No. 3678-CAM (COL)/Grant No. 0581-CAM (SF)**

**Subject: Notification of the Results of Bidding for Contract Package CW-D and CW-E of RRIP III.**

The Project Management Unit of the Ministry of Rural Development notifies the results of the bidding for the two Contract Packages: CW-D Improve 4 roads, 57.2 Km in Svay Rieng and CW-E Improve 1 road, 61.2 Km in Kratie Provinces of the Rural Roads Improvement Project III.

**I. Name and the Submitted Bids and the Amount**

**Contract CW-D: Contract No. 2019-RRIP III-OCB-05**

No.	Bidder's Name	Country	Corrected Bid Price (US\$)
1	M.T.A Construction Co., Ltd	Cambodia	9,975,500.00
2	Tan Kim Eng Co. Ltd	Cambodia	8,915,950.35
3	Xinjiang Beixin Road and Bridge Group Co., Ltd	Cambodia	10,224,302.14
4	Beng Meng Group Co., Ltd.	Cambodia	9,290,027.25
5	Project Consult Institute PCI Co., Ltd.	Cambodia	9,361,632.40

**Contract CW-E: Contract No. 2019-RRIP III-OCB-06**

No.	Bidder's Name	Country	Corrected Bid Price (US\$)
1	BEC-SHANXI CIC-JV	China	10,613,651.81
2	Tan Kim Eng Co., Ltd.	Cambodia	8,969,242.55
3	Xinjiang Beixin Road and Bridge Group Co., Ltd	Cambodia	10,854,310.90
4	Beng Meng Group Co., Ltd.	Cambodia	8,914,545.60
5	Project Consult Institute PCI Co., Ltd.	Cambodia	13,111,836.70

**II. Name of the Winning Bidder, Duration and Summary Scope of the Contract Awarded.**

**Contract CW-D**

Contracts	Winning Bidders	Contract Period days	Summary Scope of Works
<b>2019-RRIP III-OCB-05 (CW-D)</b>	<b>Tan Kim Eng Co., Ltd.</b>	<ul style="list-style-type: none"> <li>• Construction: 1095 days, (3 years)</li> <li>• Defect Liability: 730 days</li> </ul>	Contract No: 2019-RRIP III-OCB-05: Improve 4 roads, 57.2 Km in Svay Rieng Province

**Contract CW-E**

Contracts	Winning Bidders	Contract Period days	Summary Scope of Works
<b>2019-RRIP III-OCB-06 (CW-E)</b>	<b>Beng Meng Group Co., Ltd.</b>	<ul style="list-style-type: none"> <li>• Construction: 1095 days, (3 years)</li> <li>• Defect Liability: 730 days</li> </ul>	Contract No: 2019-RRIP III-OCB-06: Improve 1 road, 61.2 Km in Kratie Province

- The contract Price is exclusive of Value Added Tax (VAT).