

**KINGDOM OF CAMBODIA  
NATION RELIGION KING**



**MINISTRY OF RURAL DEVELOPMENT  
RURAL ROADS IMPROVEMENT PROJECT III**

**ADB Loan No. 3678-CAM (COL)/Grant No. 0581-CAM (SF)**

**Subject: Notification of the Results of Bidding for Contract Package CW-C1 and CW-C2.**

The Project Management Unit of the Ministry of Rural Development notifies the results of the bidding for the two Contract Packages: CW-C1 Improve 2 roads, 30.0 Km and CW-C2 Improve 2 roads, 28.1 Km in Prey Veng Province of the Rural Roads Improvement Project III.

**I. Name and the Submitted Bids and the Amount**

**Contract CW-C1: Contract No. 2019-RRIP III-OCB-04/1**

No.	Bidder's Name	Country	Corrected Bid Price (US\$)
1	Tan Kim Eng Co. Ltd	Cambodia	4,969,540.00
2	Bore Khmer Construction Development Co.,Ltd	Cambodia	4,648,011.36
3	6 Stars Construction Co., Ltd	Cambodia	4,786,972.22
4	Beng Meng Group Co., Ltd.	Cambodia	5,333,911.25
5	Project Consult Institute PCI Co., Ltd.	Cambodia	4,362,868.50

**Contract CW-2: Contract No. 2019-RRIP III-OCB-04/2**

No.	Bidder's Name	Country	Corrected Bid Price (US\$)
1	Tan Kim Eng Co., Ltd.	Cambodia	4,988,676.05
2	Ung Sim Sia Construction Co., Ltd	Cambodia	4,790,095.64
3	6 Stars Construction Co., Ltd	Cambodia	4,588,587.67
4	Beng Meng Group Co., Ltd.	Cambodia	5,222,396.20
5	Project Consult Institute PCI Co., Ltd.	Cambodia	4,296,785.50

II. Name of the Winning Bidder, Duration and Summary Scope of the Contract Awarded.

Contract CW-C1

Contracts	Winning Bidders	Contract Period days	Summary Scope of Works
2019-RRIP III-OCB-04/1 (CW-C1)	Banteay Srei Engineering & Construction Co., Ltd.	<ul style="list-style-type: none"> <li>• Construction: 730 days, (2 years)</li> <li>• Defect Liability: 730 days (2 years)</li> </ul>	Contract No: 2019-RRIP III-OCB-04/1: Improve 2 roads, 30.0 Km in Prey Veng Province

Contract CW-C2

Contracts	Winning Bidders	Contract Period days	Summary Scope of Works
2019-RRIP III-OCB-04/2 (CW-C2)	Banteay Srei Engineering & Construction Co., Ltd.	<ul style="list-style-type: none"> <li>• Construction: 730 days, (2 years)</li> <li>• Defect Liability: 730 days (2 years)</li> </ul>	Contract No: 2019-RRIP III-OCB-04/2: Improve 2 roads, 28.1 Km in Prey Veng Province

- The contract Price is exclusive of Value Added Tax (VAT).