

**KHMKINGDOM OF CAMBODIA  
NATION RELIGION KING**



**MINISTRY OF RURAL DEVELOPMENT  
PROJECT MANAGEMENT UNIT**

**Sustainable Rural Connectivity Improvement Project (SRCIP)  
EDCF LOAN No. KHM-31**

**Subject: Notification of the Result of Consulting Services Selection for Detailed Design, Procurement Assistance, and Construction Supervision (DDPACS)**

The Project Management Unit (PMU) of the Ministry of Rural Development hereby notifies the result of the consulting services selection for Detailed Design, Procurement assistance, and Construction Supervision under the Sustainable Rural Connectivity Improvement Project (SRCIP). The selection was completed and the Contract was signed on 29<sup>th</sup> February 2024.

**I. Name of Firms and Evaluated Score**

No.	Name of Lead Firm	Associations	Abbreviation	Combined Evaluation Score
1	DOHWA ENGINEERING CO., LTD	Khmer Consultant Engineering Corporation Ltd (KCEC) (Sub-consultant)	DOHWA	95.40
2	Kunhwa Engineering & Consulting Co., Ltd	Khmer Associates Consulting Engineers Ltd (KACE) (Sub-consultant)	KUNHWA	87.30
3	Seoyoung Engineering Co., Ltd.	- Pyunghwa Engineering Consultants Ltd. (JV Partner) - SIERRA E&C Co., Ltd (Sub-consultant)	SYE-PEC JV	97.60
4	KCleng Co., Ltd.	- Dasan Consultants Co., Ltd (JV Partner) - Es International Consultant Co., Ltd (ESICONS) (Sub-consultant) - Khmer Associates Consulting Engineers Ltd (KACE) (Sub-consultant)	KCI-DASAN JV	92.80
5	DONGSUNG Engineering Co., Ltd	SBK Research and Development Co., Ltd (Sub-consultant)	DONGSUNG	77.94
6	SOOSUNG Engineering Co., Ltd	- Yooshin Engineering Corporation (JV Partner) - Es International Consultant Co., Ltd (ESICONS) (Sub-consultant)	SOOSUNG-YOOSHIN Joint Venture	94.02

**II. Name of bidders whose bids were rejected and the reasons for their rejection**

Among seven proposals, the proposals of ILSHIN Engineers & Consultants Co., Ltd were not evaluated since the firm submitted a withdrawal request through letter Ref: ILSHIN Overseas 23-606 dated 30<sup>th</sup> June 2023 during the evaluation process.

SYE-PEC JV was disqualified due to its non-compliance with the requirements of the issued RFP. Its joint venture partner, Pyunghwa Engineering Consultants Ltd. was sanctioned by the local government of the Republic of Korea.

**III. Name of the Winning Bidder, Price, Duration and Summary Scope of the Contract Awarded.**

<b>Contract Signing Date</b>	<b>Winning Bidder</b>	<b>Contract Price (KRW)</b>	<b>Contract Duration</b>	<b>Summary Scope of Works</b>
<b>29 February 2024</b>	SOOSUNG-YOOSHIN JV in Sub-consultant with Es International Consultants Co., Ltd	4,442,791,473 (Equivalent to US\$3,499,060)	44 Months	Detailed Design, Procurement assistance, and Construction Supervision of the improvement of connectivity in rural areas by the construction of 40 bridges and 8.67km access road in six (6) provinces (Tboung Khmum, Kampong Cham, Prey Veng, Kratie, Kampong Chhnang and, Steung Treng province).